

Government of the People's Republic of Bangladesh
Office of the Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

No. AIET/Purchase-GD-01/2012-13/564

Date:06/08/2012

Corrigendum

The Invitation of Tender (IFT) vide no. AIET/Purchase-GD-01/2012-13/509 dated 16/07/2012 for Procurement of Furniture for Union AI Point is hereby amended as follows:

Sl no	Activity	Existing	As amended
12	Tender Last Selling Date	06.08.2012 up to Office Time	26/08/2012 up to Office Time
13	Tender Submission Date & Time	Primary place : 07.08.2012 up to 12.00 noon Secondary place: 07.08.2012 up to 12.00 noon	27.08.2012 up to 12.00 noon 27.08.2012 up to 12.00 noon
14	Tender Opening Date & Time	Primary place : 07.08.2012 at 2.00 pm	27.08.2012 at 2.00 pm

All other terms and conditions will remain unchanged.

Dr. Md. Belal Hossain
Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

Government of the People's Republic of Bangladesh
Office of the Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

No. AIET/Purchase-GD-02/2012-13/565

Date:06/08/2012

Corrigendum

The Invitation of Tender (IFT) vide no. AIET/Purchase-GD-02/2012-13/520 dated 19/07/2012 for Procurement of AI Gun, Travis & Semen straw is hereby amended as follows:

Sl no	Activity	Existing	As amended
12	Tender Last Selling Date	12.08.2012 up to Office Time	28/08/2012 up to Office Time
13	Tender Submission Date & Time	Primary place : 13.08.2012 up to 12.00 noon Secondary place: 13.08.2012 up to 12.00 noon	29.08.2012 up to 12.00 noon 29.08.2012 up to 12.00 noon
14	Tender Opening Date & Time	Primary place : 13.08.2012 at 3.00 pm	29.08.2012 at 3.00 pm

All other terms and conditions will remain unchanged.

Dr. Md. Belal Hossain
Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.