

Government of the People's Republic of Bangladesh
Office of the Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

No. AIET/Purchase-GD-04/2012-13/

Date:08/11/2012

Corrigendum

The Invitation of Tender (IFT) vide no. AIET/Purchase-GD-04/2012-13/729 dated 15/10/2012 for Procurement of Liquid Nitrogen Container is hereby amended as follows:

Sl no	Activity	Existing	As amended
12	Tender Last Selling Date	14.11.2012 up to Office Time	22/11/2012 up to Office Time
13	Tender Submission Date & Time	Primary place : 15.11.2012 up to 12.00 noon Secondary place: 15.11.2012 up to 12.00 noon	26.11.2012 up to 12.00 noon 26.11.2012 up to 12.00 noon
14	Tender Opening Date & Time	Primary place : 15.11.2012 at 3.00 pm	26.11.2012 at 3.00 pm

All other terms and conditions will remain unchanged.

Dr. Md. Belal Hossain
Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

Government of the People's Republic of Bangladesh
Office of the Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.

No. AIET/Purchase-GD-05/2012-13/

Date:08/11/2012

Corrigendum

The Invitation of Tender (IFT) vide no. AIET/Purchase-GD-05/2012-13/728 dated 15/10/2012 for Procurement of Artificial Insemination laboratory equipment is hereby amended as follows:

Sl no	Activity	Existing	As amended
12	Tender Last Selling Date	11.11.2012 up to Office Time	21/11/2012 up to Office Time
13	Tender Submission Date & Time	Primary place : 12.11.2012 up to 12.00 noon Secondary place: 12.11.2012 up to 12.00 noon	22.11.2012 up to 12.00 noon 22.11.2012 up to 12.00 noon
14	Tender Opening Date & Time	Primary place : 12.11.2012 at 3.00 pm	22.11.2012 at 3.00 pm

All other terms and conditions will remain unchanged.

Dr. Md. Belal Hossain
Project Director
Artificial Insemination Activities Extension & Embryo
Transfer Technology Implementation Project
Department of Livestock Services ,
Krishi Khamar Sarak, Farmgate Dhaka-1215.